


**NOTICE OF INTENDED DECISION FOR AWARD OF CONTRACT -
PEACE RIVER MANASOTA REGIONAL WATER SUPPLY AUTHORITY
DESOTO BOOSTER PUMP STATION MODIFICATIONS**

Recommended Action - Accept bid and award contract to the lowest, responsible, and responsive bidder, TLC Diversified, Inc., in the total amount of \$1,196,000.00 for the DeSoto Booster Pump Station Modifications.

Bids were requested in accordance with the Authority's Procurement Policy from contractors currently in the Authority's library of As Needed Construction Contractors: Water Treatment Process & Pipeline Construction, Repair & Replacement for the DeSoto Booster Pump Station Modifications and three (3) bids were received by the submission deadline of August 17, 2022.

Bidders and their bid amounts are listed in alphabetical order below:

Company Name	Bid Amount
Garney Companies, Inc.	\$1,500,000.00
Kiewit Water Facilities Florida Co.	\$1,432,000.00
TLC Diversified, Inc.	\$1,196,000.00

 **Low Bid**

Staff recommends the Authority Board of Directors accept the bid and award a contract to the lowest responsible and responsive bidder, TLC Diversified, Inc. in the total amount of \$1,196,000.00 for the Desoto Booster Pump Station Modifications at the Authority Board meeting on October 5, 2022.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Posted: August 30, 2022