

1  
2  
3  
4  
5  
6  
7  
8  
9  
10  
11  
12  
13  
14  
15  
16  
17  
18  
19  
20  
21  
22  
23  
24  
25  
26  
27  
28  
29  
30  
31  
32  
33  
34  
35  
36  
37  
38  
39  
40  
41  
42  
43

**CONTRACT DOCUMENTS**

**FOR**

**PEACE RIVER MANASOTA REGIONAL WATER SUPPLY AUTHORITY**

**REQUEST FOR CONSULTANT STATEMENT OF QUALIFICATIONS**

**for**

**FILTER COVER PROJECT CONSTRUCTION PHASE SERVICES**

---

**ADDENDUM NO. 2**

**Date Issued: February 20, 2019**

Participants on this project are hereby notified that Addendum No. 2 shall be attached to and made part of the above-named Contract Documents, dated February 2019.

The following items are issued to add to, modify, and clarify the Contract Documents. These items shall have full force and effect as the Contract Documents, and proposals to be submitted on the specified date, shall conform to the additions and revisions listed herein.

**CHANGES/CLARIFICATIONS**

1. The due date and time for submitting proposals are unchanged – March 21, 2019 at 1 PM EST.

**QUESTIONS AND ANSWERS**

1. Question # 1: What is the Engineer's Estimate for this project?
2. Answer # 1: The Engineer's estimated construction cost for the project is \$3.895 million. Including the \$250,000 Contingency Allowance for Owner, the total estimated construction cost becomes \$4.145 million.

**END OF ADDENDUM NO. 2**